

SCHEDULE OF WORKS

Tender Notice No. 3/Budget (SPAP) OF 2011-12.

Project No.	Particulars of work.	Name of Range	Name of Beat	Location /village	Unit	Unit cost (Rs.)	Estimated Proj. cost (Rs.)	Earnest Money (Rs.)	Price of Tender Form (Rs.)	Time of Completion
1/Build/SPAP	Construction of Group 'D' quarter	Diana	Khairkata	Khairkata	1	300000	300000	6000	500	45 days.
2/Build/SPAP	Construction of Group 'D' Barrack	Chalsa	Panjhora	Panjhora	1	200000	200000	4000	500	45 days
3/Build/SPAP	Construction of Village Tourism Cottage	Dalgaon	Bandapani	Garochira	1	250000	250000	5000	500	45 days.
4/Build/SPAP	Construction of Group 'D' quarter	Moraghat	Totapara	Totapara	1	300000	300000	6000	500	45 days.
5/Build/SPAP	Construction of Group 'D' quarter	Moraghat	Sonakhali	Sonakhali	1	300000	300000	6000	500	45 days.
6/Build/SPAP	Construction of Group 'D' quarter	Lataguri	Barodighi	Barodighi	1	300000	300000	6000	500	45 days.
7/Build/SPAP	Construction of Group 'D' quarter	Birpara Squad	Dalgaon Range Hq.	Dalgaon	1	300000	300000	6000	500	45 days.
8/Build/SPAP	Construction of Village Tourism Cottage	Lataguri	Barodighi	Neora Jungle Camp	1	250000	250000	5000	500	45 days.
9/Build/SPAP	Construction of Village Tourism Cottage	Chalsa	Sipchu	Sipchu Panthanivas	1	250000	250000	5000	500	45 days.


 Divisional Forest Officer,
 Jalpaiguri Division.